STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 08/ 02/ 05 IN EL DORADO COUNTY ABOUT 11 KM
CONTRACT NUMBER 03-4C2604 WEST OF GECRGETOMWN AT SLI GER M NE
LOCATI ON 03-ED-193-R6. 2 ROAD

CONSTRUCT LEFT TURN POCKET

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 03/ 05
CONTRACT CODE 'B '
35 CONTRACT | TEMS

FEDERAL AlD ACST- S193- (008) E
PH S193- (008) E

TOTAL NUMBER OF WORKI NG DAYS 45

PERCENT OVER EST 2.11

916 989-8187
00844279

FAX 916 989-8191

PROPGOSALS | SSUED 8 FUND TOTAL HB1 700, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 564, 194. 00 AMOUNT OVER 11, 916. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 576, 110. 00 1 MARTI N GENERAL ENG NEERI NG | NC
133 CANYON RI M DRI VE
FOLSOM CA 95630
2 631, 771. 00 2 MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

916 852-1911
00726454

FAX 916 852-1611



03-4C2604
03-ED-193-R
08/ 02/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 03/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG | NC
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

R AND R SUPERI OR SAFETY
1040 W KETTLEMAN LANE
LODI CA 95240

R AND R SUPERI OR SAFETY
1040 W KETTLEMAN LANE
LODI CA 95240

WESTERN O L AND SPREADI NG
8556 VEYAND AVENUE
SACRAMENTO CA 95828

COLD PLANE ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

ERCSI ON CONTRCL AND HYDROSEEDI NG

DELI NEATORS AND NMARKERS ( PARTI AL)

TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PAVEMENT REI NFORCI NG FABRI C, Bl NDER AND TACK O L



03-4C2604
03-ED-193-R SUMMARY OF
08/ 02/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 03/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

GOLDEN STATE TRAFFI C
P O BOX 661
PLYMOUTH CA 95669

KENTS O L SERVI CE | NC
3310 E M NER AVENUE
SACRAMENTO CA 95205

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

COLD PLANE ( PARTI AL)

VETAL BEAM GUARD RAI L AND MARKERS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

FABRI C

ERCSI ON CONTROL



03-4C2604 Bl D245

03- ED- 193-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 02/ 05 08/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 400. 00 3, 400. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 300. 00 1, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 54, 000. 00 54, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7, 400. 00 7, 400. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 45. 00 5, 400. 00
7 150742 REMOVE ROADSI DE S| GN EA 6 57.00 342. 00
8 152316 RESET ROADSI DE SI GN ( ONE POST) EA 1 190. 00 190. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 500 4.50 15, 750. 00
10 190101 ROADWAY EXCAVATI ON VB 1,930 88. 00 169, 840. 00
11 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 1 2, 400. 00 2, 400. 00
12 (S) 203014 FI BER ( EROSI ON CONTROL) KG 750 .90 675. 00
13 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 4.2 370. 00 1, 554. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 180. 00 2, 880. 00
15 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 600 .50 300. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 75 3.00 225. 00
17 260201 CLASS 2 AGGREGATE BASE VB 1, 000 70. 00 70, 000. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 300 81. 00 186, 300. 00
19 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 2 300. 00 600. 00
REI NFORCI NG FABRI C)
20 393001 PAVEMENT REI NFORCI NG FABRI C M2 1, 160 4.95 5, 742. 00
21 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 2,300. 00 4, 600. 00
22 566011 ROADSI DE SI GN - ONE POST EA 9 190. 00 1,710. 00
23 664104 750 MM Bl TUM NOUS COATED CORRUGATED M 14 550. 00 7, 700. 00
STEEL PIPE (2.01 MV THI CK)
24 700860 1200 MM Bl TUM NOUS COATED CORRUGATED EA 1 4,300. 00 4, 300. 00
STEEL PIPE I NLET (2.01 MV THI CK)
25 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 135 18. 40 2, 484.00
26 820108 DELI NEATOR ( CLASS 2) EA 14 38. 00 532. 00
27 820151 OBJECT MARKER (TYPE L-1) EA 2 38. 00 76. 00
28 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 94 90. 00 8, 460. 00
29 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 825. 00 1, 650. 00
30 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,300. 00 4, 600. 00
31 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 16 60. 00 960. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 960 2. 80 2, 688. 00
( SPRAYABLE)
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 980 2.80 2, 744. 00



Bl D245

03-4C2604
03-ED-193-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 02/ 05 08/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 36 5.50 198. 00
M 100 1.10 110. 00

35 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 10.98 M- 3.66 M
TOTAL 576, 110. 00



03-4C2604 Bl D245

03-ED-193-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 02/ 05 08/ 03/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00 1500. 00
2 8, 500. 00 8500. 00
3 2,500. 00 2500. 00
4 57, 700. 00 57700. 00
5 9, 000. 00 9000. 00
6 44. 00 5280. 00
7 150. 00 900. 00
8 750. 50 750. 50
9 6. 00 21000. 00
10 84. 50 163085. 00
11 2,450. 00 2450. 00
12 .90 675. 00
13 375. 00 1575. 00
14 185. 00 2960. 00
15 .50 300. 00
16 2.70 202.50
17 100. 50 100500. 00
18 82.70 190210. 00
19 450. 00 900. 00
20 4.35 5046. 00
21 6, 000. 00 12000. 00
22 450. 00 4050. 00
23 750. 00 10500. 00
24 4,500. 00 4500. 00
25 20. 00 2700. 00
26 44. 00 616. 00
27 99. 00 198. 00
28 93. 50 8789. 00
29 825. 00 1650. 00
30 2,310. 00 4620. 00
31 60. 50 968. 00
32 3. 00 2880. 00
33 3.00 2940. 00
34 6. 00 216. 00
35 1.10 110. 00
TOT 631, 771. 00



